LAIA Document B104" - 2007

Standard Form of Agreement Between Owner and Architect for a Project of Limited

Scope
| AGREEMENT made as of the21day of September in the year2012
(In words, indicate day, month and year.) ADDITIONS AND DELETIONS:
The author of this document has
BETWEEN the Architect’s client identified as the Owner: added information needed for its
(Name, legal status, address and other information) completion. The author may also
Trustees have revised the text of the original
Friends Meeting of Washington AlA standard form, An Additions and
2111 Florida Ave. NW Deletions Report that notes added
Washington, DC 20008 information as well as revisions ta the
standard form text is available from
and the Architect: the author and should be reviewed. A
(Name, legal status, address and other information) vertical line in the left margin of this
document indicates where the author
Richard D. Wieboldt Principal has added necessary information
Gauthier, Alvarado & Associates and where the author has added to or
105 W, Broad St deleted from the original AlA text.
Falls Church, VA 22046 This document has important legal
consequences. Consultation with an
I For the following Project: attomey is encouraged with respect
(Name, location and detailed description) to its completion or madification.

Friends Meeting of Washington

2111 Florida Ave NW

Washington DC 20008-1912

Addition creating link between Meeting House and adjacent structures.

The Owner and Architect agree as follows.

The Architect will provide all architectural and engineering services normally associated
with a building. The Architect may employ architectural, civil and geotechnical
engineering consultants to assist in provision of those services. The cost of such
consultants is included in the basic services provided in the lump sum fee specified in
Section 11.1.

For the purpose of various Owner responsibilities and functions described in this contract,
the Owner will be represented by an Architect Liaison designated by the Capital
Improvement Task Force. However, any changes or amendments to this contract must be
approved by the Trustees.
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ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth below:

The site, located on Florida Avenue in the District of Columbia is an urban complex dominated by the Meeting House
(circa 1927) and two smaller two story residential structures. The site does come under the District’s Historic
Preservation and Review Board (HPRB) and the project must be submitted to HPRB for approval. The Architect will
provide all required disciplines either in house or through consultants.. Lippincott Architects will serve as the
Architect’s architectural consultant and as liaison with the Friends Meeting of Washington and the DC Government
for historic and permit issues. In addition to the architectural design of the connection there are some minor
renovations to the existing structures and the redesign of the garden. The construction cost is budgeted at $1.5 million
dollars.

(State below details of the Project’s site and program, Owner’s contractors and consultants, Architect’s consultants,
Owner’s budget for the Cost of the Work, and other information relevant to the Project.)

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation.

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

The Architect shall provide the professional services set forth in this Agreement consistent with the professional skill
and care ordinarily provided by architects practicing in the same or similar locality under the same or similar
circumstances. The Architect shall perform its services as expeditiously as is consistent with such professional skill
and care and the orderly progress of the Project.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary
structural, mechanical, and electrical engineering services.
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§ 3.1.1 The Architect shall be entitled to rely on (1) the accuracy and completeness of the information furnished by the
Owner and (2) the Owner’s approvals. The Architect shall provide prompt written notice to the Owner if the Architect
becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.2 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. Once approved by the Owner, time limits established by the
schedule shall not, except for reasonable cause, be exceeded by the Architect or Owner. With the Owner’s approval,

the Architect shall adjust the schedule, if necessary, as the Project proceeds until the commencement of construction.

§ 3.1.3 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 DESIGN PHASE SERVICES
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services related to the project..

§ 3.2.2 The Architect shall discuss with the Owner the Owner’s program, schedule, budget for the Cost of the Work,
Project site, and alternative approaches to design and construction of the Project, including the estimated costs and
feasibility of incorporating environmentally responsible design approaches. The Architect shall reach an
understanding with the Owner regarding the Project requirements.

§ 3.2.3 The Architect shall consider the relative value of alternative materials, building systems and equipment,
together with other considerations based on program and aesthetics in developing a design for the Project that is
consistent with the Owner’s schedule and budget for the Cost of the Work.

§ 3.2.4 Based on the Project requirements, the Architect shall prepare Design Documents for the Owner’s approval
consisting of drawings and other documents appropriate for the Project and the Architect shall prepare and submit to
the Owner a preliminary estimate of the Cost of the Work. 1% Cost Estimate under this contract is to be provided at the
completion of Schematic Design.

§ 3.2.5 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.6 The Architect shall submit the Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 3.3.1 Based on the Owner’s approval of the Design Documents, the Architect shall prepare for the Owner’s approval
Construction Documents consisting of Drawings and Specifications setting forth in detail the requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.4.4.

§ 3.3.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.3.3 The Architect shall update the estimate for the Cost of the Work: 2" and final cost estimate shall be provided at
60% completion of the Construction Documents.

§ 3.3.4 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.3.5 The Architect, following the Owner’s approval of the Construction Documents and of the latest preliminary
estimate of Construction Cost, shall assist the Owner in awarding and preparing contracts for construction.
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§ 3.4 CONSTRUCTION PHASE SERVICES

§ 3.4.1 GENERAL

§ 3.4.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A107"™M-2007, Standard Form of Agreement Between Owner and Contractor for a
Project of Limited Scope. If the Owner and Contractor modify AIA Document A107-2007, those modifications shall
not affect the Architect’s services under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.4.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work except if such persons or entities are subcontractors of the Architect.

§ 3.4.1.3 Subject to Section 4.2, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate for
Payment.

§ 3.4.2EVALUATIONS OF THE WORK

§ 3.4.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.1, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determine, if the Work observed is being performed in a manner indicating that the Work, when fully completed,
will be in accordance with the Contract Documents. However, the Architect shall not be required to make exhaustive
or continuous on-site observations to check the quality or quantity of the Work. On the basis of the site visits, the
Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and report to the Owner (1) known deviations from the Contract Documents and from the most recent
construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the Work.

§ 3.4.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents and has the
authority to require inspection or testing of the Work.

§ 3.4.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.4.2.4 When making such interpretations and decisions, the Architect shall endeavor to secure faithful performance
by both Owner and Contractor, shall not show partiality to either, and shall not be liable for results of interpretations or
decisions rendered in good faith.

§ 3.4.2.5 The Architect shall render initial decisions on Claims between the Owner and Contractor as provided in the
Contract Documents.

§ 3.4.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR

§ 3.4.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.4.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents.

§ 3.4.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the
Contract Sum.
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§ 3.4.4 SUBMITTALS

§ 3.4.41 The Architect shall review and approve or take other appropriate action upon the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review
shall not constitute approval of safety precautions or, unless otherwise specifically stated by the Architect, of any
construction means, methods, techniques, sequences or procedures.

§ 3.4.4.2 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review shop Drawings
and other submittals related to the Work designed or certified by the design professional retained by the Contractor
that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be entitled to rely
upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by
such design professionals.

§ 3.4.4.3 The Architect shall review and respond to written requests for information about the Contract Documents.
The Architect’s response to such requests shall be made in writing within any time limits agreed upon or otherwise
with reasonable promptness.

§ 3.4.5 CHANGES IN THE WORK

The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to the provisions
of Section 4.2.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s
approval and execution in accordance with the Contract Documents.

§ 3.4.6 PROJECT COMPLETION

The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to the Owner, for
the Owner’s review and records, written warranties and related documents required by the Contract Documents and
assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection indicating the
Work complies with the requirements of the Contract Documents.

ARTICLE 4 ADDITIONAL SERVICES

§ 4.1 Additional Services are not included in Basic Services but may be required for the Project. Such Additional
Services may include: design for other portions of the campus not indicated in the concept plans, design required for
unknown conditions such as shoring or underpinning documents, security system design, and IT services.

§ 4.2 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3.

§ 4.2.1 The Architect has included in Basic Services See Fee Proposal () site visits over the duration of the Project
during construction. The Architect shall conduct site visits in excess of that amount as an Additional Service.

§ 4.2.2 The Architect shall review and evaluate Contractor’s proposals, and if necessary, prepare Drawings,
Specifications and other documentation and data, and provide any other services made necessary by Change Orders -
and Construction Change Directives prepared by the Architect as an Additional Service.

§4.2.3 If the services covered by this Agreement have not been completed within 24 () months of the date of this
Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services. If project is suspended for more than a year during that 24 month period fees will
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be adjusted appropriately. Note that if project permit submission is delayed beyond July 2013 than civil redesign will
be required and there will be a substantial increase in the cost of the work.

ARTICLE 5 OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request from
the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to
evaluate, give notice of or enforce lien rights.

§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding
change in the Project’s scope and quality.

§ 5.3 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project.

§ 5.4 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owmer and the Owner’s consultants. The Owner shall require that its consultants maintain professional liability
insurance as appropriate to the services provided.

§ 5.5 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.6 The Owner shall furnish all legal, insurance and accounting services, including auditing services that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.7 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.8 The Owner shall endeavor to communicate with the Contractor through the Architect about matters arising out of
or relating to the Contract Documents.

§ 5.9 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors” general conditions costs,
overhead and profit. The Cost of the Work does not include the compensation of the Architect, the costs of the land,
rights-of-way, financing, contingencies for changes in the Work and/ or other costs that are the responsibility of the
Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, the
preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared by the Architect,
represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor
the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of determining bid
prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does not
warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work or
from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

AlA Document B104™ —2007. Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All rights reserved. WARNING: This AIA®
Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA° Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was
/ produced by AlA software at 16:45:29 on 09/21/2012 under Order No.8585035082_1 which expires on 08/07/2013, and is not for resale.

User Notes: (1817530209)

Init.



Init.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding and price escalation; to determine what materials, equipment, component systems and types of construction
are to be included in the Contract Documents, to make reasonable adjustments in the program and scope of the Project
and to include in the Contract Documents alternate bids as may be necessary to adjust the estimated Cost of the Work
to meet the Owner’s budget for the Cost of the Work. The Architect’s estimate of the Cost of the Work shall be based
on current area, volume or similar conceptual estimating techniques. If the Owner requests detailed cost estimating
services, the Architect shall provide such services as an Additional Service under Article 4.

§ 6.4 If the bidding has not commenced within 90 days after the Architect submits the Construction Documents to the
Owner, through no fault of the Architect, the Owner’s budget for the Cost of the Work shall be adjusted to reflect
changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s current budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or
.5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall
modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The
Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this
Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of Service or any
other information or documentation in digital form, they shall endeavor to establish necessary protocols governing
such transmissions.

§ 7.2 The Architect and the Architect’s subcontractors and consultants shall be deemed the authors and owners of their
respective Instruments of Service, including the Drawings and Specifications, and shall retain all common law,
statutory and other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet
official regulatory requirements or for similar purposes in connection with the Project is not to be construed as
publication in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment of
all sums when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the
Architect’s subcontractors and consultants consistent with this Agreement. The license granted under this section
permits the Owner to authorize the Contractor, Subcontractors, Sub-subcontractors, and material or equipment
suppliers, as well as the Owner’s consultants and separate contractors, to reproduce applicable portions of the
Instruments of Service solely and exclusively for use in performing services or construction for the Project. If the
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section
7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining author of the Instruments of Service,
the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising from such
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uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Architect and its
consultants from all costs and expenses, including the cost of defense, related to claims and causes of action asserted
by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the Instruments of
Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this
Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 GENERAL

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive
all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents and employees of the other for damages, except such rights
as they may have to the proceeds of such insurance as set forth in AIA Document A107™-2007, Standard Form of
Agreement Between Owner and Contractor for a Project of Limited Scope. The Owner or the Architect, as
appropriate, shall require of the contractors, consultants, agents and employees of any of them similar waivers in favor
of the other parties enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes or other matters in question arising
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages
due to either party’s termination of this Agreement, except as specifically provided in Section 9.6.

§ 8.2 MEDIATION

§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the
lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 Mediation, unless the parties mutually agree otherwise, shall be administered by the American Arbitration
Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement.
The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place where
the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be
enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.3 If the parties do not resolve a dispute through mediation under the State of Virginia statutes pursuant to this
Section 8.2, the method of binding dispute resolution shall be the following:
(Check the appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below, or

do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will be
resolved in a court of competent jurisdiction.)

[ ] Arbitration pursuant to Section 8.3 of this Agreement
[ X1 Litigation in a court of competent jurisdiction

[ 1] Other (Specify)
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l (Paragraphs deleted)

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses
incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services
and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses, if any, incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as
defined in Section 9.7.

§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses directly
attributable to termination for which the Architect is not otherwise compensated.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the parties
have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section
8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A107-2007, Standard Form
of Agreement between Owner and Contractor for a Project of Limited Scope.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project
if the lender agrees to assume the Owner’s rights and obligations under this Agreement.

§ 10.4 If the Owner requests the Architect to execute certificates or consents, the proposed language of such
certificates or consents shall be submitted to the Architect for review at least 14 days prior to the requested dates of
execution. The Architect shall not be required to execute certificates or consents that would require knowledge,
services or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of
a third party against either the Owner or Architect.

§ 10.6 The Architect shall have no responsibility for the discovery, presence, handling, removal or disposal of or
exposure of persons to hazardous materials or toxic substances in any form at the Project site.
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§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. However, the Architect’s materials shall not include
information the Owner has identified in writing as confidential or proprietary.

ARTICLE 11 COMPENSATION

§ 11.1 For the Architect’s Basic Services as described under Article 3, the Owner shall compensate the Architect as
follows: A lump sum Fee per the attached spreadsheet. All billing will be based upon the Phase of the work and such
billing will be for a completed phase or based on a percentage of completion within each Phase. Work on subsequent
Phases will not be started until the Owner has approved the Work for the prior Phase.

(Insert amount of, or basis for, compensation.)

§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows:
| Additional work will be based upon a mutually acceptable fee.

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of

compensation apply.)

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows: On a mutually acceptable fee.
(Insert amount of, or basis for, compensation.)

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or 11.3,
shall be the amount invoiced to the Architect.

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the
compensation for each phase of services shall be as follows: Refer to attached spreadsheet titled Friends Meeting of
Washington and dated 9.7.12.

Design Development Phase percent ( %)
Construction Documents percent ( %)
Phase

Construction Phase percent ( %)
Total Basic Compensation one hundred  percent ( 100 %)

(Paragraph deleted)

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth below.
The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
See aforementioned spreadsheet.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category Rate
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§ 11.8 COMPENSATION FOR REIMBURSABLE EXPENSES
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include
expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:
1 Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project Web
sites, and extranets;
.3 Fees paid for securing approval of authorities having jurisdiction over the Project; Application and
permit fees.
.4 Printing, reproductions, plots, standard form documents;
.5  Postage, handling and delivery;
6 .
7

Renderings, models, mock-ups, professional photography, and presentation materials requested by the
Owner;

.8 Expense of additional insurance coverage or limits requested by the Owner in excess of that normally
carried by the Architect and the Architect’s consultants;

9 10

A1 Other similar Project-related expenditures,

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus 10 percent ( %) of the expenses incurred.

| (Paragraphs deleted)

§ 11.10 PAYMENTS TO THE ARCHITECT

§ 11.10.1 An initial payment of Ten Thousand Dollars ($ 10,000 ) shall be made upon execution of this Agreement
and is the minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid 30 ( ) days after the
invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time
to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

| 1.5 % per month

§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on
the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS

Special terms and conditions that modify this Agreement are as follows: The Owner’s representative for the purpose of
this contract will be an individual designated by the Friends Meeting of Washington Capitol Improvement Task Force.
The Owner’s Representative does not have authority to approve amendments to this Agreement.

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Architect and by the Clerk of Trustees of Friends Meeting of
Washington
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§ 13.2 This Agreement incorporates the following documents listed below: Attached Fee Spreadshest and concept
plans executed by Lippincott Architects dated 7.12.2012 and labeled Bl Ground Level Plan and B1 Meeting Level
Plan. Alternate garden plans are currently being evaluated. That work is incorporated into this proposal excluding any
vertical structures i.e. a gazebo or pavilion.

(List other documents, if any, including additional scopes of service and A4 Document E2017™-2007, Digital Data
Protacol Exhibit, if completed, forming part of the Agreement )

| Agreement made as of the 21* day of September 2012..

OWNER ARCHITECT

-

A0

PaN .
(Signatune) \Q \ (Signamre) 7 |/
A“t’Nﬂq( Clerk of Yrustees Friends Meeting of Washington Richard D. Wicboldt Principal GA&A
(Printed name and title) (Printed name and title)
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Washington, DC Gauthier, Alvarado & Associates Date:

Friends Meeting of Washington PHASE/TASK FEE BREAKDOWN

Project Senior Architect Senior Engineer

Manager | Architect Engineer

$165 $125 $110 $125 $110 $165

| - Survey and Evaluation

9/7/2012

Total Hours Total Cost

Field Investigations 12 12 24 $2,820
Produce Base Drawings on CAD
Total Hours 12 12 24
Subtotal Employee Costs $1,320 $1,500 $2,820 $2,820
SUBTOTAL SURVEY $2,820
Il - Schematic Design
Schematic Design 16 24 80 16 32 100 268  $36,460
Review Meeting 8 8 16 $2,640
Total Hours 24 24 80 16 32 108 284
Subtotal Employee Costs $3,960 $3,000 $8,800 $2,000 $3,520 $17,820 $39,100  $39,100
Geotech (Geotech Engineers Inc) $4,275
Civil (William H. Gordon Associates) $7,800
SUBTOTAL SCHEMATIC DESIGN $51,175
lll - Design Development 30%
Design Development Drawings 24 40 80 40 40 80 304 $40,360
Total Hours 24 40 80 40 40 80 304
Subtotal Employee Costs $3,960 $5,000 $8,800 $5,000 $4,400 $13,200 $40,360 $40,360
SUBTOTAL DESIGN DEVELOPMENT $40,360
IV - Construction Documents
95% Design Drawings 40 80 80 80 80 80 440 $57,400
Specifications 12 24 24 6 66 $8,250
Review Meeting 2 2 $330
Finalize Documents 2 2 4 8 $990
Total Hours 56 80 106 80 108 86 516
Subtotal Employee Costs $9,240 $10,000 $11,660 $10,000 $11,880 $14,190 $66,970 $66,970
Civil $8,000
Cost Estimate @ 60% (R Brown & Assoc.) $1,508

SUBTOTAL CONSTRUCTION DOCUMENTS

$76,478




Washington, DC

Friends Meeting of Washington

Project

Manager

Gauthier, Alvarado & Associates Date:

Senior
Architect

PHASE/TASK FEE BREAKDOWN

Architect Sef“°’ Engineer
Engineer

9/7/2012

$165 $125 $110 $125 $110 $165
V - Construction Administration Total Hours  Total Cost
Shop Drawing Review 8 40 40 88 $10,120
Site Visit 40 24 24 40 128 $18,480
Punch List 8 8 16 $2,640
Record Set 24 24 $2,640
Total Hours 56 88 64 48 256
Subtotal Employee Costs $9,240 $9,680 $7,040 $7,920 $33,880 $33,880
Civil $3,000
SUBTOTAL CONSTRUCTION ADMINISTRATION $36,880
Total Hours 160 144 366 148 244 322 1,384
Subtotal Employee Costs $26,400 $18,000 $40,260 $18,500 $26,840 $53,130 $183,130 $183,130
Subtotal Consultants $21,583
SUBTOTAL, PARTS L IL 1L IV, & V $207,713
Direct Costs SUMMARY
Reproduction Costs Allowance $1,000 | - Survey and Evaluation $2,820
Overnight Delivery $200 Il - Schematic Design $51,175
Courier $200 lll - Design Development 30% $40,360
Permit Processing $2,500 IV - Construction Documents $76,478
HPRB Processing $3,960 V - Construction Administration $36,880
Travel Mileage $606 Direct Costs $8,466
Total $8,466 TOTAL $216,179
GRAND TOTAL $216,179
Rate Hours Charge Who?
Principal In-Charge $175 — $0 Richard Wieboldt
Project Manager $165 160 $26,400 Richard Wieboldt
Senior Architect $125 144 $18,000 Ryan Seymore
Architect $110 366 $40,260 Stephanie Gepford
Senior Engineer $125 148 $18,500 Jim Schachner (structural)
Ralph Hoffman (mechanical & plumbing
Carlos Pérez (electrical)
Engineer $110 244 $26,840 Various guys who work for them.
Designer $85 — $0
CAD Operator $65 — $0
Spec Writer $110 — $0
LA $165 322 $53,130 Evan Lippincott
1384 $183,130



